PAVEMENT _SCHEDULE | -

PAVEMENT PCC STABILIZED | GUTTER | CONCRETE | PROTECTIVE | AGGREGATE
LOCATION: REMOVAL | PAVEMENT | SUB-BASE | REMOVAL | GUTTER, COAT SHOULDERS,
STATION TO STATION 10" a4 TYPE B TYPE B |
( JOINTED) g |
S YD S0 YD S0_YD FOOT FOOT S0 YD S0 YD :
IL 37
FAP 726
PULASK] COUNTY
STA 702400 TO STA 7024—64 171.0 171. 9 192.0 64. 0 64. 0] 183.0 28. 0
IMPROVEMENT TOTALY 171. 0 171, O . 192.0 64. 0 64. 0 183. 0 28, 0)

CULVERT SCHEDULE

~ PRECAST PRECAST
PIPE CONCRETE CONCRETE CONCRETE
LOCATION: CULVERT HEADWALL BOX .BOX CULVERT
STATION TO STATION REMOVAL REMOVAL CULVERT END SECTION
2-30" RCCP 4' X3’ 4’ X3’
FOOT EACH FOOT EACH
1L 37
FAP 726
PULASK]T COUNTY
STA 702+32 198. 0 2. Ol 123. O 2.0
IMPROVEMENT TOTAL¢ 198. 0 2.0 123. 0 X 2, 0l ;
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